PIPE SCHEDULE (CONT'D)
o D TR SO R
ULVERTS, M W .| CON LL L PRECAST CONCRETE BOX CULVERT, PCBC (LF) TRENCH
UPSTREAM DOWNSTREAM SS (LF) (LF) SS TYPE| BACKFILL
STRUCTURE STRUCTURE ©n EARTHWORK SCHEDULE
127 | 15 | 187 | 247 | 367 | 487 | 23"x14” | 30"x19” | 387x24” | 2'x2 | Ix2 | ax2 | 43 | 5x5 | 9xe’
EARTHWORK
INLET 3-10 MH 3-2 50 [ i1 EARTH B eTION | BANKMENT BALANCE
MH 3-2 MH 3-13 133 2 69 LOCATION EXCA(\gﬁ)TION FOR SHRINKAGE «Y) gﬁg;_&%ﬁé ?_F§
INLET 3-12 MH 3-14 22 2 14 cn Yy .
INLET 3-13 WH 3-14 i8 2 B
INLET 3-14 NH 3-14 0 5 0 TL RTE 159
VT I = > = 102+00.00 TO 109+75.00 2107 1581 214 1367
TR I WS 5 o 109+75.00 T0 156+02.00 27124 20343 11545 8798
INLET 3-3 MH 3-3 7 z 2
T W 52 5 50 IDLEWOOD DR 40 30 [ 16
INLET 3-4 NH 3-4 65 2 97 i _
NLET A WLET 33 = S = S CLINTON 5T 3013 2260 74 2186
INLET 3-4B_ | INLET 3-4A 7 2 5
NET 520 T INET =78 7 5 = MCKINLEY AVE 1725 1294 5 1273
IMET 340 | INLET 3-4¢ ! 2 > TEMPORARY CONNECTOR @ MCKINLEY AVE 203 152 32 60
INLET 3-4E | INLET 3-4D 7 2 4 MPO CONNEC
INLET 3-5 INLET 3-4E 22 2 17 .
NET 3 o 5 o S LOOP ST / S CHESTNUT ST - PHASE 1 485 364 2175 BE
INLET 3-16 INET 3-15_ | 44 ! 2 38
N e T e 5 T 1o ! 5 - SLOOP ST / S CHESTNUT ST - PHASE 2 2 2 1113 i1z
MH 3-6 MH 3-4 84 | 2 138
INLET 3-6 VH 3-6 21 2 17 ANGLE ST ” 59 29 30
Vi 3-16 VH 36 14 2 61
T TS " ; = N LOOP ST 1885 1414 33 1381
INLET 3-17 MH 3-17 7 2 5 e = T = =
MH 3-18 WH 3-17 77 2 34 tL 0
INLET 4-1 MH 3-18 62 2 60
N 308 Vi 38 s 5 s ALLEY & 149+27 445 334 0 334
SUBTOTAL (3) 561 | 246 | 196 | 0 | 134 | 0 0 ) 0 ) 0 0 0 0 o 1109 JIM'S ALLEY 4 55 63 -7
SUBTOTAL (0 1350 | 43 | @6 | 43 | 0 | © a1 3% | 129 71 295 | 676 | 4z | 14z | 213 3040 CHURCH ST 505 319 3 318
SUBTOTAL (2) 2824 | 413 | 247 | 467 | 126 | 386 o o o 0 70 0 0 0 2193 ALEY 8 156302 7 =3 ) 5
SUBTOTAL 3) 561 | 246 | 198 | 0 | 134 | © 0 0 0 0 0 0 0 0 0 1109
TOTALS 37949 26881 15155 13093
TOTALS 4735 | 1072 | 591 | 510 | 260 | 386 | 141 336 129 7 365 | 676 | 412 | 142 | 273 6342
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